INSTALLING SANITARY SEWER
12"

(FORCE MAIN),

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT 1ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT S1
STATE/FEDERAL AID NO: NH-K008(7) CONTRACT TIME 390 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) NH-KO008 (7)
SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
THIS PROJECT INVOLVES THE CONSTRUCTION OF A BRIDGE AND GRADE
SEPARATION OF THE SR 1/SR 12 INTERSECTION NORTH OF FREDERICA
IN KENT COUNTY, DELAWARE. PROJECT IS A SAFETY IMPROVEMENT
FOR THIS SITE.
SET-ASIDE
VENDOR RANKING Contract was awarded on 09/17/09 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 8,766,128.43 126.7189% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 6,917,777.00 100.0000% 78.9148%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 7,155,806.29 103.4408% 81.6302%
3 RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098 $ 7,292,772.84 105.4208% 83.1926%
4 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 7,331,503.75 105.9806% 83.6345%
5 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 7,441,949.47 107.5772% 84.8944%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 7,987,964.82 115.4701% 91.1231%
7 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 8,133,073.55 117.5677% 92.7784%
8 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 $ 8,240,640.67 119.1227% 94.0055%
I ( 0 ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt s At e e
SECTION 0001 FIXED QUANTITY
| | |
0010 604000 103453.000 LB | 1.37171 141907.51| 0.95000 98280.35] 0.93000 96211.29
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | S 141,907.51| S 98,280.35] S 96,211.29
—————————————————————————————————————————— B et s At et
SECTION 0002 SPECIALTY ITEMS
| | |
0020 614660 69.000 LF | 150.00000 10350.00] 227.00000 15663.00] 128.00000 8832.00
STEEL CASING PIPE, 24" | | |
0030 614781 157.000 LF | 650.00000 102050.00] 694.00000 108958.00]| 698.00000 109586.00
BORE 48" STEEL PIPE CASING | | |
0040 614818 145.000 LF | 450.00000 65250.00] 314.00000 45530.00] 443.00000 64235.00
BORE 24" STEEL CASING PIPE | | |
0050 753546 990.000 LF | 150.00000 148500.00] 69.00000 68310.00]| 180.00000 178200.00
| | |
| | |

DIP,



SEDIMENT TRAP

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0060 753547 1951.000 LF | 675.00000 1316925.00] 483.00000 942333.00] 750.00000 1463250.00
INSTALLING SANITARY SEWER (FORCE MAIN), | | |
DIP 30" | | |
SECTION TOTALS | $ 1,643,075.00| $ 1,180,794.00| $ 1,824,103.00
—————————————————————————————————————————— i
SECTION 0003 ROAD
| | |
0070 201000 LUMP | 50000.00000 50000.00| 150000.00000 150000.00] 30000.00000 30000.00
CLEARING AND GRUBBING | | |
0080 202000 38402.000 cCY | 8.64980 332169.62| 5.80000 222731.60| 6.25000 240012.50
EXCAVATION AND EMBANKMENT | | |
0090 207000 291.000 cCY | 35.59559 10358.32]| 1.30000 378.30| 14.35000 4175.85
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0100 208000 1079.000 cCY | 15.22773 16430.72| 1.25000 1348.75] 17.95000 19368.05
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0110 209001 3685.000 CY | 17.68987 65187.17| 0.05000 184.25] 12.70000 46799.50
BORROW, TYPE A | | |
0120 209003 1250.000 cCY | 19.49050 24363.13| 0.20000 250.00| 14.95000 18687.50
BORROW, TYPE C | |
0130 209006 28846.000 CY | 8.50000 245191.00| 10.00000 288460.00 | 8.85000 255287.10
BORROW, TYPE F | | |
0140 210000 1181.000 CY | 20.25445 23920.51| 7.35000 8680.35] 10.00000 11810.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0150 211000 LUMP | 50000.00000 50000.00] 36500.00000 36500.00] 20000.00000 20000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0160 212000 5463.000 CY | 11.27620 61601.88| 7.50000 40972.50| 9.37000 51188.31
UNDERCUT EXCAVATION | | |
0170 250000 6630.000 CY | 5.03874 33406.85] 1.05000 6961.50] 2.00000 13260.00
SEDIMENT REMOVAL | | |
0180 251001 10683.000 LF | 4.79324 51206.18]| 4.10000 43800.30| 2.60000 27775.80
REINFORCED SILT FENCE | | |
0190 252000 20.000 EACH | 169.46645 3389.33| 274.00000 5480.00] 222.00000 4440.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0200 254000 169.000 TON | 53.97437 9121.67] 48.00000 8112.00] 50.55000 8542.95
STONE CHECK DAM | | |
0210 255000 2857.000 CY | 5.12316 14636.87| 8.45000 24141.65]| 8.90000 25427.30
| | |



PORTLAND CEMENT CONCRETE MASONRY,

CLASS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT : Sl
SET-ASIDE
I ( 0o ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0220 261000 435.000 LF | 20.00000 8700.00| 11.45000 4980.75] 16.30000 7090.50
TEMPORARY SLOPE DRAIN, 12" | | |
0230 268000 588.000 TON | 38.33760 22542 .51 25.65000 15082.20| 31.50000 18522.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0240 302007 5189.000 CY | 33.83217 175555.13] 36.70000 190436.30] 33.15000 172015.35
GRADED AGGREGATE BASE COURSE, TYPE B | |
0250 302500 265.000 TON | 37.82238 10022.93| 21.95000 5816.75] 40.00000 10600.00
DELAWARE NO. 3 STONE | | |
0260 401645 2559.000 TON | 74.40470 190401.63| 75.00000 191925.00] 58.78000 150418.02
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0270 401648 2987.000 TON | 59.77476 178547.21| 57.00000 170259.00] 58.05000 173395.35
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0280 401663 5960.000 TON | 72.03570 429332.77] 54.00000 321840.00| 53.38000 318144.80
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0281 401666 60.000 TON | 82.50000 4950.00] 119.00000 7140.00| 94.20000 5652.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0282 401667 120.000 TON | 75.00000 9000.00] 105.00000 12600.00 | 77.80000 9336.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0290 401708 4028.000 TON | 64.73018 260733.17| 64.00000 257792.00 | 57.85000 233019.80
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | | |
0293 503001 135.000 SY | 300.00000 40500.00| 200.00000 27000.00] 130.20000 17577.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0294 503006 120.000 EACH | 20.00000 2400.00] 19.75000 2370.00] 31.80000 3816.00
DOWEL BARS | | |
0295 503503 1350.000 SYIN | 5.65000 7627.50] 5.65000 7627.50] 5.65000 7627.50
PATCHING CONCRETE | | |
0310 602001 40.000 cCY | 605.32281 24212.91| 609.00000 24360.00] 572.00000 22880.00
| | |
| | |

A



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0320 602007 55.000 CY | 700.00000 38500.00] 1300.00000 71500.00 | 800.00000 44000.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
ABOVE FOOTING, CLASS A | | |
0330 602011 70.000 CY | 582.67089 40786 .96 | 525.00000 36750.00] 220.00000 15400.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS A | | |
0340 602013 255.000 CY | 667.86031 170304.38] 900.00000 229500.00| 620.00000 158100.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0350 602015 85.000 CY | 557.99402 47429 .49 | 885.00000 75225.00 | 531.00000 45135.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0360 602017 35.000 CY | 840.30126 29410.54 | 1200.00000 42000.00 | 1297.00000 45395.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0370 602553 2840.000 SF | 80.00000 227200.00| 66.00000 187440.00] 47.75000 135610.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 1 | | |
0380 602646 6000.000 SF | 8.00000 48000.00 | 2.45000 14700.00 | 4.20000 25200.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0390 605002 LUMP | 200000.00000 200000.00| 478710.71000 478710.71| 465000.00000 465000.00
STEEL STRUCTURES | | |
0400 605501 LUMP | 150000.00000 150000.00] 44100.00000 44100.00 | 41247.00000 41247.00
GROUND MOUNT BREAKAWAY TYPE SIGN | | |
SUPPORTS AND FOUNDATION | | |
0430 605581 18.000 EACH | 3000.00000 54000.00| 1300.00000 23400.00] 702.00000 12636.00
ELASTOMERIC BRIDGE BEARING PAD | | |
0440 605647 95.000 LF | 350.00000 33250.00] 401.00000 38095.00] 307.00000 29165.00
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
/2" | | |
0450 606504 100.000 LF | 170.00000 17000.00 | 239.00000 23900.00] 224.00000 22400.00
ALUMINUM HANDRAIL | | |
0460 608000 555.000 TON | 37.93713 21055.11| 24.70000 13708.50| 25.00000 13875.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0470 612022 848.000 LF | 44.73714 37937.09| 42.00000 35616.00] 32.25000 27348.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0480 612023 120.000 LF | 55.64472 6677.37]| 50.00000 6000.00] 49.68000 5961.60
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT 1ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
0490 612205 229.000 LF | 76.23854 17458.63] 82.00000 18778.00 79.08000 18109.32
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0500 612215 137.000 LF | 120.00000 16440.00] 211.00000 28907.00] 219.30000 30044.10
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
38"X60", CLASS IV | | |
0510 612218 170.000 LE | 80.00000 13600.00] 168.00000 28560.00] 175.05000 29758.50
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
34"X53", CLASS IV | | |
0520 612220 199.000 LF | 150.00000 29850.00] 115.00000 22885.00] 142.30000 28317.70
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
29"X45", CLASS IV | | |
0530 612529 2035.000 LF | 2.47670 5040.08] 1.65000 3357.75] 1.90000 3866.50
PIPE VIDEO INSPECTION | | |
0540 617002 1.000 EACH | 800.00000 800.00| 548.00000 548.00] 518.00000 518.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0550 617003 2.000 EACH | 975.00000 1950.00] 428.00000 856.00 | 643.00000 1286.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0560 617005 2.000 EACH | 1475.00000 2950.00] 767.00000 1534.00] 806.00000 1612.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0570 617164 1.000 EACH | 1750.00000 1750.00] 1170.00000 1170.00] 1412.40000 1412.40
REINFORCED CONCRETE FLARED END SECTION, | | |
19" X 30" | ' !
0580 617169 1.000 EACH | 3000.00000 3000.00] 4460.00000 4460.00 5050.30000 5050.30
REINFORCED CONCRETE FLARED END SECTION, | | |
38" X 60" | ' !
0590 617171 2.000 EACH | 3000.00000 6000.00| 2140.00000 4280.00] 2451.00000 4902.00
REINFORCED CONCRETE FLARED END SECTION, | | |
29" X 45" | ! |
0600 701011 330.000 LF | 23.48324 7749.47] 20.30000 6699.00 24.05000 7936.50
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0610 705001 922.000 SF | 6.44203 5939.55] 4.40000 4056.80| 5.63000 5190.86
P.C.C. SIDEWALK, 4" | | |
0620 705002 4087.000 SF | 5.08957 20801.07] 5.20000 21252.40] 6.50000 26565.50
P.C.C. SIDEWALK, 6" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0630 708050 2.000 EACH | 2174.45912 4348.92| 2370.00000 4740.00 | 2245.00000 4490.00
DRAINAGE INLET, 34" X 18" | | |
0640 708052 3.000 EACH | 2599.77273 7799.32| 1630.00000 4890.00 | 2570.00000 7710.00
DRAINAGE INLET, 48" X 30" | | |
0650 708054 2.000 EACH | 3315.92593 6631.85]| 2780.00000 5560.00 | 3225.00000 6450.00
DRAINAGE INLET, 66" X 30" | | |
0660 708055 1.000 EACH | 4000.00000 4000.00 | 2930.00000 2930.00| 3395.00000 3395.00
DRAINAGE INLET, 66" X 48" | | |
0670 708056 1.000 EACH | 4281.54930 4281.55| 3410.00000 3410.00| 4166.00000 4166.00
DRAINAGE INLET, 66" X 66" | | |
0680 708059 1.000 EACH | 4711.27656 4711.28| 4420.00000 4420.00 | 5490.00000 5490.00
DRAINAGE INLET, 72" X 72" | | |
0690 708111 1.000 EACH | 2680.72340 2680.72| 2320.00000 2320.00 | 2243.00000 2243.00
MANHOLE, 48" X 30" | | |
0700 708563 LUMP | 5500.00000 5500.00 | 824.00000 824.00| 1624.00000 1624.00
PERSONNEL GRATE FOR PIPE INLET | | |
0710 710502 1.000 EACH | 773.32935 773.33] 399.00000 399.00| 908.48000 908.48
ADJUSTING CATCH BASINS | | |
0720 712005 862.000 SY | 40.57073 34971.97]| 50.00000 43100.00 | 20.00000 17240.00
RIPRAP, R-4 | | |
0725 712020 565.000 TON | 40.86000 23085.90| 55.00000 31075.00] 35.00000 19775.00
RIPRAP, R-4 | | |
0730 713003 980.000 SY | 2.53169 2481.06 | 0.75000 735.00] 3.30000 3234.00
GEOTEXTILES, RIPRAP | | |
0740 715004 300.000 LF | 45.00000 13500.00| 23.85000 7155.00 | 39.00000 11700.00
PERFORATED PIPE UNDERDRAINS, 12" | | |
0750 720050 3580.000 LF | 18.71152 66987.24| 15.90000 56922.00| 14.86000 53198.80
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0760 720051 150.000 LF | 27.98424 4197.64| 23.60000 3540.00 | 22.04000 3306.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0770 720501 68.000 EACH | 294.20468 20005.92 187.00000 12716.00| 318.00000 21624.00
CRASH CUSHION (SAND BARRELS) | | |
0780 720517 8.000 EACH | 21000.00000 168000.00| 8560.00000 68480.00| 8393.00000 67144.00
IMPACT ATTENUATOR, TYPE I | | |
0790 720527 19000.000 EADY | 0.20791 3950.29| 0.10000 1900.00| 0.11000 2090.00
PLASTIC DRUMS | |
0800 720552 93.000 EACH | 19.78141 1839.67| 14.25000 1325.25]| 21.40000 1990.20
| | |

REFLECTOR PANELS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID 24-122-03.01 COUNTIES : KENT
LETTING DATE 08/18/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0810 720567 4541.000 LF | 12.60395 57234.54]| 30.85000 140089.85| 12.00000 54492.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0820 720585 2.000 EACH | 1926.10455 3852.21| 2070.00000 4140.00| 1938.00000 3876.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0830 720586 3.000 EACH | 2627.84091 7883.52| 2190.00000 6570.00 | 2050.00000 6150.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0840 720588 2.000 EACH | 4783.92857 9567.86 | 4270.00000 8540.00 | 3988.00000 7976.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
0850 725002 10.000 EACH | 1434.59260 14345.93| 1480.00000 14800.00 | 1384.00000 13840.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0860 727500 3.000 EACH | 216.55559 649.67]| 695.00000 2085.00 | 153.75000 461.25
MONUMENTS | | |
0870 732002 5076.000 SY | 4.23018 21472.39] 6.00000 30456.00| 1.00000 5076.00
TOPSOIL, 6" DEPTH | | |
0880 732509 284.000 CY | 100.00000 28400.00| 39.20000 11132.80] 68.50000 19454.00
BIORETENTION SOIL, MIX I | | |
0890 733002 110172.000 SY | 1.15920 127711.38] 0.85000 93646.20| 0.50000 55086.00
TOPSOILING, 6" DEPTH | | |
0900 734013 115248.000 SY | 0.25000 28812.00| 0.20000 23049.60| 0.25000 28812.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0910 734017 10000.000 SY | 0.18000 1800.00| 0.10000 1000.00]| 0.21000 2100.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0920 735006 2312.000 SY | 0.64452 1490.13| 0.40000 924.80| 0.36000 832.32
MULCHING, STRAW | | |
0930 735501 5.000 ACRE | 319.68409 1598.42| 549.00000 2745.00 | 130.00000 650.00
HERBICIDE APPLICATION, NOXIOUS WEEDS | | |
0940 735533 13189.000 SY | 21.60440 284940.43| 1.40000 18464.60| 1.69000 22289.41
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0950 735535 36184.000 SY | 9.31456 337038.04] 1.80000 65131.20]| 1.69000 61150.96
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0970 742501 1664.000 HOUR | 33.92000 56442.88| 33.92000 56442.88| 33.92000 56442.88
FLAGGER, KENT COUNTY, STATE | | |
0980 742515 312.000 HOUR | 49.18000 15344.16 | 49.18000 15344.16 | 49.18000 15344.16
| | |

FLAGGER, KENT COUNTY, STATE, OVERTIME



SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0990 743003 350.000 EADY | 333.00000 116550.00] 13.15000 4602.50] 16.75000 5862.50
ARROWPANELS, TYPE C | | |
1000 743500 788.000 EADY | 0.42599 335.68| 0.25000 197.00] 0.26000 204.88
WARNING LIGHTS, TYPE A | | |
1010 743501 4500.000 EADY | 0.68321 3074.45] 0.55000 2475.00] 0.52000 2340.00
WARNING LIGHTS , TYPE B | | |
1020 743504 40.000 EACH | 129.96929 5198.77]| 121.00000 4840.00] 128.00000 5120.00
WARNING SIGNS | |
1030 743506 3000.000 EADY | 1.27638 3829.14| 1.10000 3300.00] 1.04000 3120.00
TEMPORARY BARRICADES, TYPE III | | |
1040 743514 340.000 EADY | 72.96570 24808.34| 55.00000 18700.00 | 63.00000 21420.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
1050 743525 4406.000 EADY | 2.35620 10381.42| 1.10000 4846.60| 3.92000 17271.52
TEMPORARY WARNING SIGNS | | |
1060 743537 380.000 EADY | 84.43140 32083.93| 132.00000 50160.00] 163.00000 61940.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
1070 744502 13.000 EACH | 2000.00000 26000.00| 681.00000 8853.00] 636.53000 8274.89
CONDUIT JUNCTION WELL, COMMUNICATIONS | | |
1075 744506 5.000 EACH | 2500.00000 12500.00| 1610.00000 8050.00] 1508.80000 7544.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1080 744520 15.000 EACH | 750.00000 11250.00| 681.00000 10215.00| 636.53000 9547.95
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1085 744523 11.000 EACH | 1200.00000 13200.00| 1300.00000 14300.00| 1214.63000 13360.93
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1086 745521 400.000 LF | 4.75000 1900.00] 2.65000 1060.00] 2.46000 984.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1090 745524 8130.000 LF | 4.25849 34621.52] 2.10000 17073.00| 1.95000 15853.50
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1095 745525 275.000 LF | 13.00000 3575.00] 12.05000 3313.75] 11.28000 3102.00
SUPPLY OF 4" GALVANIZED STEEL CONDUIT | | |
1100 745526 5300.000 LF | 12.00000 63600.00| 8.70000 46110.00| 8.15000 43195.00
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
1105 745527 850.000 LF | 10.00000 8500.00] 7.15000 6077.50] 6.66000 5661.00
| | |
| | |



TYPE 3

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1110 745542 850.000 LF | 25.00000 21250.00| 19.75000 16787.50| 18.45000 15682.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1120 745544 9075.000 LF | 5.85000 53088.75] 5.75000 52181.25] 5.36000 48642.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1125 745550 500.000 LF | 10.00000 5000.00 | 20.70000 10350.00| 19.34000 9670.00
INSTALLATION OF BRIDGE-MOUNTED CONDUIT | | |
FROM WORK AREA BELOW BRIDGE DECK | | |
1130 746513 5241.000 LF | 0.93989 4925.96 | 0.35000 1834.35| 0.31000 1624.71
CABLES, 1/#8 AWG | | |
1140 746516 1.000 EACH | 997.52148 997.52] 1320.00000 1320.00| 1230.00000 1230.00
SERVICE INSTALLATION | | |
1150 746519 33.000 EACH | 3400.00000 112200.00] 4280.00000 141240.00] 3874.50000 127858.50
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 40' POLE | | |
1160 746591 1160.000 EADY | 10.69580 12407.13]| 21.95000 25462.00| 48.00000 55680.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1180 746716 1.000 EACH | 1150.00000 1150.00| 768.00000 768.00| 717.50000 717.50
ELECTRIC SERVICE ON PEDESTAL | | |
1190 746723 27300.000 LF | 0.75000 20475.00| 0.35000 9555.00 | 0.31000 8463.00
SUPPLY OF #8 THWN STRANDED COPPER | | |
1200 746782 43700.000 LF | 1.75000 76475.00 | 0.45000 19665.00 | 0.41000 17917.00
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
1210 746783 160000.000 LF | 0.50000 80000.00 | 0.20000 32000.00] 0.21000 33600.00
INSTALLATION OF EACH ADDITIONAL CABLE | |
IN EXISTING EMPTY CONDUIT | | |
1220 746811 33.000 EACH | 500.00000 16500.00 | 493.00000 16269.00| 460.23000 15187.59
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
1230 746812 33.000 EACH | 200.00000 6600.00 | 44.00000 1452.00| 41.00000 1353.00
INSTALLATION OR REMOVAL OF LIGHTINGMAST | | |
ARM | | |
1240 746815 33.000 EACH | 250.00000 8250.00 | 194.00000 6402.00 | 181.43000 5987.19
INSTALLATION OF LUMINAIRE | | |
1245 746847 2.000 EACH | 2250.00000 4500.00 | 2300.00000 4600.00| 2145.33000 4290.66
| | |

POLE BASE,



INSTALLATION OR REMOVAL OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
1250 746852 35.000 EACH | 925.00000 32375.00] 933.00000 32655.00] 871.25000 30493.75
POLE BASE, TYPE 6 | | |
1260 747505 3.000 EACH | 500.00000 1500.00] 137.00000 411.00] 128.13000 384.39
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | | |
1270 747506 5.000 EACH | 1500.00000 7500.00 1370.00000 6850.00] 1281.25000 6406.25
CABINET BASE | |
1280 747509 1.000 EACH | 10000.00000 10000.00| 9940.00000 9940.00| 9285.48000 9285.48
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
1290 748015 64.000 SF | 12.62838 808.22| 13.15000 841.60] 12.30000 787.20
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1300 748019 9300.000 LF | 0.36468 3391.52] 0.15000 1395.00] 0.15000 1395.00
TEMPORARY MARKINGS, PAINT, 4" | | |
1310 748020 22610.000 LF | 0.23211 5248.01] 0.20000 4522.00] 0.17000 3843.70
TEMPORARY MARKINGS, PAINT, 6" | | |
1320 748027 137.000 LF | 2.56532 351.45| 3.30000 452.10] 3.08000 421.96
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1330 748502 362.000 EACH | 30.12568 10905.50| 26.60000 9629.20] 22.81000 8257.22
RAISED/RECESSED PAVEMENT MARKER | | |
1340 748506 5347.000 LF | 1.10241 5894.59| 0.30000 1604.10] 0.29000 1550.63
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
1350 748507 33337.000 LF | 0.42657 14220.56 | 0.40000 13334.80| 0.38000 12668.06
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
1360 748508 430.000 LF | 0.75000 322.50] 0.55000 236.50] 0.51000 219.30
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 8" | | |
1370 748509 2891.000 LF | 1.00000 2891.00] 1.75000 5059.25] 1.64000 4741.24
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1375 748530 10000.000 sF | 2.00000 20000.00] 1.75000 17500.00 | 1.64000 16400.00
REMOVAL OF PAVEMENT STRIPING | | |
1380 749687 274.000 EACH | 500.00000 137000.00] 82.00000 22468.00] 102.50000 28085.00
| | |
| | |

SIGN(S) ON SINGLE SIGN POST



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1390 749688 42.000 EACH | 500.00000 21000.00| 44.00000 1848.00 | 174.25000 7318.50
INSTALLATION OF 4" DIAMETER HOLE, LESS | |
THAN OR EQUAL TO 6" DEPTH | | |
1400 749690 10.000 SF | 1000.00000 10000.00| 16.45000 164.50] 9.23000 92.30
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1410 758000 239.000 SY | 21.14240 5053.03| 14.25000 3405.75]| 25.00000 5975.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1420 759501 21.000 EAMO | 4474.17774 93957.73]| 1000.00000 21000.00| 4494.00000 94374.00
FIELD OFFICE, SPECIAL, I | | |
1430 760504 14327.000 LF | 0.60458 8661.82| 0.40000 5730.80| 0.53000 7593.31
RUMBLE STRIPS, HOT MIX | | |
1440 760507 74522.000 SYIN | 0.60797 45307.14| 0.20000 14904.40| 0.15000 11178.30
PROFILE MILLING, HOT-MIX | | |
1450 762001 489.000 LF | 3.02589 1479.66 | 2.00000 978.00| 1.28000 625.92
SAW CUTTING, HOT MIX | | |
1460 762002 2425.000 LF | 3.97743 9645.27| 2.00000 4850.00 | 2.51000 6086.75
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1470 763000 LUMP | 325040.84360 325040.84| 315000.00000 315000.00| 295000.00000 295000.00
INITIAL EXPENSE | |
1480 763500 LUMP | 100000.00000 100000.00| 96900.00000 96900.00 | 80000.00000 80000.00
MAINTENANCE OF TRAFFIC | | |
1490 763501 LUMP | 150000.00000 150000.00] 43400.00000 43400.00 | 82000.00000 82000.00
CONSTRUCTION ENGINEERING | | |
1500 763503 1000.000 HOUR | 0.80000 800.00| 0.80000 800.00| 0.80000 800.00
TRAINEE | | |
1510 763505 2112.000 HOUR | 75.00000 158400.00| 75.00000 158400.00| 75.00000 158400.00
TRAFFIC OFFICERS | |
1520 763508 LUMP | 10000.00000 10000.00| 2070.00000 2070.00 | 9500.00000 9500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1530 763509 18.000 EAMO | 302.52799 5445 .50 | 115.00000 2070.00 | 510.00000 9180.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 6,981,145.92]| $ 5,638,702.65]| $ 5,235,492.00
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 8,766,128.43| $ 6,917,777.00]| $ 7,155,806.29
DBE GOALS | 10 S| 10 S| 10 S




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/17/09
PAGE : 003 -12
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT HENSHE
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )

|[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 FIXED QUANTITY

|
0010 604000 103453.000 LB | 1.00000 103453.00] 0.83000 85865.99 | 1.00000 103453.00
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | $ 103, 453.00]| $ 85,865.99| $ 103, 453.00
—————————————————————————————————————————— e e
SECTION 0002 SPECIALTY ITEMS
| | |
0020 614660 69.000 LF | 350.00000 24150.00| 235.00000 16215.00| 269.18000 18573.42
STEEL CASING PIPE, 24" | | |
0030 614781 157.000 LF | 850.00000 133450.00] 805.00000 126385.00] 967.39000 151880.23
BORE 48" STEEL PIPE CASING | | |
0040 614818 145.000 LF | 475.00000 68875.00 | 575.00000 83375.00| 438.97000 63650.65
BORE 24" STEEL CASING PIPE | | |
0050 753546 990.000 LF | 300.00000 297000.00| 130.00000 128700.00| 131.80000 130482.00
INSTALLING SANITARY SEWER (FORCE MAIN), | | |
DIP, 12" | | |
0060 753547 1951.000 LF | 600.00000 1170600.00| 735.00000 1433985.00 | 732.08000 1428288.08
INSTALLING SANITARY SEWER (FORCE MAIN), | | |
DIP 30" | | |
SECTION TOTALS | $ 1,694,075.00] $ 1,788,660.00]| $ 1,792,874.38
—————————————————————————————————————————— e e
SECTION 0003 ROAD
| | |
0070 201000 LUMP | 10000.00000 10000.00| 26200.00000 26200.00]| 40063.85000 40063.85
CLEARING AND GRUBBING | | |
0080 202000 38402.000 CY | 5.00000 192010.00| 5.50000 211211.00] 6.36000 244236 .72
EXCAVATION AND EMBANKMENT | | |
0090 207000 291.000 CY | 20.00000 5820.00 | 19.25000 5601.75]| 30.53000 8884.23
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0100 208000 1079.000 CY | 10.00000 10790.00| 12.00000 12948.00| 9.02000 9732.58
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0110 209001 3685.000 CY | 10.00000 36850.00] 11.85000 43667.25| 18.04000 66477.40
BORROW, TYPE A | | |
0120 209003 1250.000 CY | 15.00000 18750.00| 11.85000 14812.50] 17.48000 21850.00
BORROW, TYPE C | |
0130 209006 28846.000 CY | 10.00000 288460.00| 10.00000 288460.00| 8.50000 245191.00
| | |

BORROW, TYPE F



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT 1ID 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 210000 1181.000 CY | 15.00000 17715.00| 9.75000 11514.75] 16.54000 19533.74
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0150 211000 LUMP | 10000.00000 10000.00]| 15300.00000 15300.00]| 28500.00000 28500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0160 212000 5463.000 CY | 7.50000 40972.50| 8.00000 43704.00] 1.54000 8413.02
UNDERCUT EXCAVATION | | |
0170 250000 6630.000 CY | 3.00000 19890.00]| 5.50000 36465.00] 1.03000 6828.90
SEDIMENT REMOVAL | | |
0180 251001 10683.000 LF | 2.50000 26707.50] 2.85000 30446.55] 2.84000 30339.72
REINFORCED SILT FENCE | | |
0190 252000 20.000 EACH | 200.00000 4000.00| 115.00000 2300.00] 155.35000 3107.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0200 254000 169.000 TON | 40.00000 6760.00| 40.50000 6844.50| 53.47000 9036.43
STONE CHECK DAM | | |
0210 255000 2857.000 cCY | 3.00000 8571.00| 7.00000 19999.00]| 5.47000 15627.79
SEDIMENT TRAP | |
0220 261000 435.000 LF | 20.00000 8700.00| 19.50000 8482.50| 22.94000 9978.90
TEMPORARY SLOPE DRAIN, 12" | | |
0230 268000 588.000 TON | 20.00000 11760.00] 36.50000 21462.00] 33.05000 19433.40
STABILIZED CONSTRUCTION ENTRANCE | | |
0240 302007 5189.000 CY | 40.00000 207560.00] 39.00000 202371.00] 51.14000 265365.46
GRADED AGGREGATE BASE COURSE, TYPE B | |
0250 302500 265.000 TON | 25.00000 6625.00| 37.00000 9805.00| 41.90000 11103.50
DELAWARE NO. 3 STONE | | |
0260 401645 2559.000 TON | 65.00000 166335.00] 65.15000 166718.85] 69.01000 176596.59
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0270 401648 2987.000 TON | 60.00000 179220.00] 65.00000 194155.00] 67.25000 200875.75
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0280 401663 5960.000 TON | 60.00000 357600.00] 55.00000 327800.00] 58.48000 348540.80
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0281 401666 60.000 TON | 150.00000 9000.00| 132.00000 7920.00| 123.47000 7408.20
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0282 401667 120.000 TON | 100.00000 12000.00]| 125.00000 15000.00] 122.32000 14678.40
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
| | |

PATCHING



GROUND MOUNT BREAKAWAY TYPE SIGN
SUPPORTS AND FOUNDATION

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 401708 4028.000 TON | 65.00000 261820.00| 65.50000 263834.00] 67.87000 273380.36
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0293 503001 135.000 SY | 200.00000 27000.00| 125.00000 16875.00 | 139.02000 18767.70
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0294 503006 120.000 EACH | 25.00000 3000.00| 14.00000 1680.00 | 15.24000 1828.80
DOWEL BARS | | |
0295 503503 1350.000 SYIN | 5.65000 7627.50 | 5.65000 7627.50| 5.65000 7627.50
PATCHING CONCRETE | | |
0310 602001 40.000 CY | 750.00000 30000.00| 365.00000 14600.00 | 740.73000 29629.20
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0320 602007 55.000 CY | 950.00000 52250.00| 720.00000 39600.00| 1194.05000 65672.75
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
ABOVE FOOTING, CLASS A | | |
0330 602011 70.000 CY | 300.00000 21000.00| 365.00000 25550.00 | 294.24000 20596.80
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS A | | |
0340 602013 255.000 CY | 850.00000 216750.00] 555.00000 141525.00] 615.35000 156914.25
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0350 602015 85.000 CY | 950.00000 80750.00 | 365.00000 31025.00] 583.04000 49558.40
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0360 602017 35.000 CY | 2000.00000 70000.00 | 915.00000 32025.00] 1631.57000 57104.95
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0370 602553 2840.000 SF | 45.00000 127800.00| 48.00000 136320.00] 49.01000 139188.40
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 1 | | |
0380 602646 6000.000 SF | 4.00000 24000.00| 4.60000 27600.00| 4.75000 28500.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0390 605002 LUMP | 540000.00000 540000.00| 605500.00000 605500.00| 452000.00000 452000.00
STEEL STRUCTURES | |
0400 605501 LUMP | 40000.00000 40000.00 | 44150.00000 44150.00 | 43700.00000 43700.00
| | |
| | |



REINFORCED CONCRETE FLARED END SECTION,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0430 605581 18.000 EACH | 1100.00000 19800.00| 800.00000 14400.00 | 922.61000 16606.98
ELASTOMERIC BRIDGE BEARING PAD | | |
0440 605647 95.000 LF | 250.00000 23750.00] 390.00000 37050.00] 1376.12000 130731.40
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
/2" | | |
0450 606504 100.000 LF | 250.00000 25000.00] 225.00000 22500.00] 248.82000 24882.00
ALUMINUM HANDRAIL | | |
0460 608000 555.000 TON | 25.00000 13875.00| 37.00000 20535.00] 35.22000 19547.10
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0470 612022 848.000 LF | 35.00000 29680.00| 37.00000 31376.00] 50.44000 42773.12
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0480 612023 120.000 LF | 38.00000 4560.00] 50.00000 6000.00] 48.16000 5779.20
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0490 612205 229.000 LF | 145.00000 33205.00] 96.00000 21984.00] 83.52000 19126.08
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0500 612215 137.000 LF | 145.00000 19865.00 | 239.00000 32743.00] 192.88000 26424.56
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
38"X60", CLASS IV | | |
0510 612218 170.000 LF | 145.00000 24650.00] 205.00000 34850.00] 158.15000 26885.50
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
34"X53", CLASS IV | | |
0520 612220 199.000 LF | 140.00000 27860.00| 139.00000 27661.00] 124.63000 24801.37
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
29"X45", CLASS IV | | |
0530 612529 2035.000 LF | 1.50000 3052.50] 1.70000 3459.50] 1.57000 3194.95
PIPE VIDEO INSPECTION | | |
0540 617002 1.000 EACH | 900.00000 900.00] 680.00000 680.00] 626.89000 626.89
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0550 617003 2.000 EACH | 900.00000 1800.00] 850.00000 1700.00] 747.88000 1495.76
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0560 617005 2.000 EACH | 1100.00000 2200.00] 1250.00000 2500.00] 886.15000 1772.30
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0570 617164 1.000 EACH | 3000.00000 3000.00] 1900.00000 1900.00] 1289.44000 1289.44
| | |
| | |

19" X 30"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0580 617169 1.000 EACH | 2900.00000 2900.00 | 6130.00000 6130.00 | 4688.58000 4688.58
REINFORCED CONCRETE FLARED END SECTION, | | |
38" X 60" | | |
0590 617171 2.000 EACH | 2900.00000 5800.00 | 2830.00000 5660.00 | 2211.24000 4422 .48
REINFORCED CONCRETE FLARED END SECTION, | | |
29" X 45" | | |
0600 701011 330.000 LF | 20.00000 6600.00 | 23.00000 7590.00 | 21.25000 7012.50
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0610 705001 922.000 SF | 4.50000 4149.00| 5.15000 4748.30| 4.79000 4416.38
P.C.C. SIDEWALK, 4" | | |
0620 705002 4087.000 SF | 5.50000 22478.50| 6.00000 24522.00| 5.62000 22968.94
P.C.C. SIDEWALK, 6" | | |
0630 708050 2.000 EACH | 2500.00000 5000.00 | 1665.00000 3330.00]| 1900.80000 3801.60
DRAINAGE INLET, 34" X 18" | | |
0640 708052 3.000 EACH | 2500.00000 7500.00 | 1775.00000 5325.00 | 2073.64000 6220.92
DRAINAGE INLET, 48" X 30" | | |
0650 708054 2.000 EACH | 4000.00000 8000.00 | 2950.00000 5900.00 | 2592.15000 5184.30
DRAINAGE INLET, 66" X 30" | | |
0660 708055 1.000 EACH | 4000.00000 4000.00 | 3125.00000 3125.00]| 2764.99000 2764.99
DRAINAGE INLET, 66" X 48" | | |
0670 708056 1.000 EACH | 5000.00000 5000.00 | 3175.00000 3175.00| 3295.03000 3295.03
DRAINAGE INLET, 66" X 66" | | |
0680 708059 1.000 EACH | 5000.00000 5000.00 | 5500.00000 5500.00 | 4478.86000 4478.86
DRAINAGE INLET, 72" X 72" | | |
0690 708111 1.000 EACH | 2500.00000 2500.00 | 1600.00000 1600.00 | 2246.48000 2246 .48
MANHOLE, 48" X 30" | | |
0700 708563 LUMP | 2000.00000 2000.00 | 2600.00000 2600.00 | 1700.00000 1700.00
PERSONNEL GRATE FOR PIPE INLET | | |
0710 710502 1.000 EACH | 1000.00000 1000.00| 865.00000 865.00] 822.48000 822.48
ADJUSTING CATCH BASINS | | |
0720 712005 862.000 SY | 40.00000 34480.00| 26.50000 22843.00] 38.36000 33066.32
RIPRAP, R-4 | | |
0725 712020 565.000 TON | 30.00000 16950.00| 40.50000 22882.50| 35.55000 20085.75
RIPRAP, R-4 | | |
0730 713003 980.000 SY | 2.50000 2450.00 | 2.00000 1960.00 | 3.32000 3253.60
GEOTEXTILES, RIPRAP | | |
0740 715004 300.000 LF | 25.00000 7500.00 | 23.00000 6900.00 | 25.12000 7536.00
| | |

PERFORATED PIPE UNDERDRAINS, 12"
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0750 720050 3580.000 LF | 15.00000 53700.00| 16.00000 57280.00| 14.97000 53592.60
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0760 720051 150.000 LF | 22.00000 3300.00]| 24.00000 3600.00 | 22.19000 3328.50
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0770 720501 68.000 EACH | 300.00000 20400.00| 290.00000 19720.00| 283.87000 19303.16
CRASH CUSHION (SAND BARRELS) | | |
0780 720517 8.000 EACH | 5000.00000 40000.00 | 8800.00000 70400.00 | 14900.00000 119200.00
IMPACT ATTENUATOR, TYPE I | | |
0790 720527 19000.000 EADY | 0.10000 1900.00| 0.15000 2850.00 | 0.21000 3990.00
PLASTIC DRUMS | |
0800 720552 93.000 EACH | 15.00000 1395.00| 19.00000 1767.00| 43.35000 4031.55
REFLECTOR PANELS | |
0810 720567 4541.000 LF | 10.00000 45410.00 | 7.75000 35192.75] 18.67000 84780.47
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0820 720585 2.000 EACH | 2000.00000 4000.00 | 2135.00000 4270.00 | 1950.96000 3901.92
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0830 720586 3.000 EACH | 2000.00000 6000.00 | 1920.00000 5760.00 | 2064.50000 6193.50
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0840 720588 2.000 EACH | 4000.00000 8000.00 | 4175.00000 8350.00| 4015.46000 8030.92
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
0850 725002 10.000 EACH | 1500.00000 15000.00 | 1525.00000 15250.00 | 1393.54000 13935.40
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0860 727500 3.000 EACH | 200.00000 600.00| 200.00000 600.00]| 241.02000 723.06
MONUMENTS | | |
0870 732002 5076.000 SY | 2.00000 10152.00| 3.65000 18527.40| 5.20000 26395.20
TOPSOIL, 6" DEPTH | | |
0880 732509 284.000 CY | 140.00000 39760.00| 68.00000 19312.00]| 73.93000 20996.12
BIORETENTION SOIL, MIX I | | |
0890 733002 110172.000 SY | 1.00000 110172.00] 1.50000 165258.00| 1.20000 132206.40
TOPSOILING, 6" DEPTH | | |
0900 734013 115248.000 SY | 0.25000 28812.00| 0.23000 26507.04 | 0.19000 21897.12
PERMANENT GRASS SEEDING, DRY GROUND | | |
0910 734017 10000.000 SY | 0.25000 2500.00 | 0.22000 2200.00 | 0.11000 1100.00
| | |

TEMPORARY GRASS SEEDING, DRY GROUND



CONDUIT JUNCTION WELL, TYPE 4, 20" X 42
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0920 735006 2312.000 sSY | 2.00000 4624.00] 0.30000 693.60]| 0.36000 832.32
MULCHING, STRAW | | |
0930 735501 5.000 ACRE | 500.00000 2500.00] 820.00000 4100.00] 258.06000 1290.30
HERBICIDE APPLICATION, NOXIOUS WEEDS | | |
0940 735533 13189.000 sY | 3.00000 39567.00] 1.85000 24399.65] 1.30000 17145.70
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0950 735535 36184.000 sY | 2.00000 72368.00 | 1.90000 68749.60 | 1.69000 61150.96
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0970 742501 1664.000 HOUR | 33.92000 56442 .88 33.92000 56442 .88 33.92000 56442.88
FLAGGER, KENT COUNTY, STATE | | |
0980 742515 312.000 HOUR | 49.18000 15344.16| 49.18000 15344.16/| 49.18000 15344.16
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0990 743003 350.000 EADY | 15.00000 5250.00] 13.50000 4725.00] 15.48000 5418.00
ARROWPANELS, TYPE C | | |
1000 743500 788.000 EADY | 0.25000 197.00] 0.50000 394.00| 0.41000 323.08
WARNING LIGHTS, TYPE A | | |
1010 743501 4500.000 EADY | 0.50000 2250.00] 0.75000 3375.00] 1.03000 4635.00
WARNING LIGHTS , TYPE B | | |
1020 743504 40.000 EACH | 100.00000 4000.00] 140.00000 5600.00] 206.45000 8258.00
WARNING SIGNS | |
1030 743506 3000.000 EADY | 1.00000 3000.00] 1.00000 3000.00] 1.55000 4650.00
TEMPORARY BARRICADES, TYPE III | | |
1040 743514 340.000 EADY | 50.00000 17000.00 | 56.50000 19210.00| 77.42000 26322.80
FURNISH AND MAINTAIN MESSAGE BOARD | | |
1050 743525 4406.000 EADY | 1.00000 4406.00] 1.15000 5066.90] 2.06000 9076.36
TEMPORARY WARNING SIGNS | | |
1060 743537 380.000 EADY | 75.00000 28500.00] 85.00000 32300.00] 87.74000 33341.20
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
1070 744502 13.000 EACH | 650.00000 8450.00| 660.00000 8580.00| 641.03000 8333.39
CONDUIT JUNCTION WELL, COMMUNICATIONS | | |
1075 744506 5.000 EACH | 1500.00000 7500.00 | 2725.00000 13625.00| 1519.48000 7597.40
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1080 744520 15.000 EACH | 650.00000 9750.00] 775.00000 11625.00| 739.65000 11094.75
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1085 744523 11.000 EACH | 1200.00000 13200.00| 1385.00000 15235.00| 1223.22000 13455.42
| | |
| | |

1/2"™ PRECAST CONCRETE



INSTALLATION OF EACH ADDITIONAL CABLE
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1086 745521 400.000 LF | 2.50000 1000.00| 4.10000 1640.00| 2.48000 992.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1090 745524 8130.000 LF | 2.00000 16260.00 | 3.28000 26666.40| 3.52000 28617.60
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1095 745525 275.000 LF | 11.00000 3025.00 | 13.70000 3767.50]| 11.35000 3121.25
SUPPLY OF 4" GALVANIZED STEEL CONDUIT | | |
1100 745526 5300.000 LF | 8.00000 42400.00 | 10.05000 53265.00| 8.21000 43513.00
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
1105 745527 850.000 LF | 7.00000 5950.00 | 8.17000 6944 .50 | 6.71000 5703.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1110 745542 850.000 LF | 19.00000 16150.00| 20.40000 17340.00 | 35.10000 29835.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1120 745544 9075.000 LF | 5.50000 49912.50| 3.85000 34938.75] 5.40000 49005.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1125 745550 500.000 LF | 20.00000 10000.00| 14.15000 7075.00 | 19.48000 9740.00
INSTALLATION OF BRIDGE-MOUNTED CONDUIT | | |
FROM WORK AREA BELOW BRIDGE DECK | | |
1130 746513 5241.000 LF | 0.30000 1572.30]| 1.15000 6027.15]| 0.31000 1624.71
CABLES, 1/#8 AWG | | |
1140 746516 1.000 EACH | 1200.00000 1200.00| 1130.00000 1130.00]| 1238.70000 1238.70
SERVICE INSTALLATION | | |
1150 746519 33.000 EACH | 4500.00000 148500.00| 4030.00000 132990.00] 4216.75000 139152.75
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 40' POLE | | |
1160 746591 1160.000 EADY | 25.00000 29000.00| 30.00000 34800.00| 32.26000 37421.60
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1180 746716 1.000 EACH | 750.00000 750.00| 850.00000 850.00| 722.58000 722.58
ELECTRIC SERVICE ON PEDESTAL | | |
1190 746723 27300.000 LF | 0.30000 8190.00| 0.57000 15561.00] 0.31000 8463.00
SUPPLY OF #8 THWN STRANDED COPPER | | |
1200 746782 43700.000 LF | 0.40000 17480.00 | 0.62000 27094.00| 0.41000 17917.00
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
1210 746783 160000.000 LF | 0.20000 32000.00| 0.17000 27200.00| 0.21000 33600.00
| | |
| | |

IN EXISTING EMPTY CONDUIT



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1220 746811 33.000 EACH | 450.00000 14850.00 | 775.00000 25575.00] 463.48000 15294.84
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | |
1230 746812 33.000 EACH | 40.00000 1320.00] 345.00000 11385.00| 41.29000 1362.57
INSTALLATION OR REMOVAL OF LIGHTINGMAST | | |
ARM | | |
1240 746815 33.000 EACH | 185.00000 6105.00] 115.00000 3795.00] 182.71000 6029.43
INSTALLATION OF LUMINAIRE | | |
1245 746847 2.000 EACH | 2200.00000 4400.00] 2585.00000 5170.00] 2160.50000 4321.00
POLE BASE, TYPE 3 | | |
1250 746852 35.000 EACH | 900.00000 31500.00] 995.00000 34825.00] 930.59000 32570.65
POLE BASE, TYPE 6 | | |
1260 747505 3.000 EACH | 125.00000 375.00| 285.00000 855.00] 387.09000 1161.27
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | | |
1270 747506 5.000 EACH | 1500.00000 7500.00 1500.00000 7500.00 2150.53000 10752.65
CABINET BASE | |
1280 747509 1.000 EACH | 9500.00000 9500.00] 10400.00000 10400.00 | 9351.18000 9351.18
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
1290 748015 64.000 SF | 12.00000 768.00 | 13.50000 864.00] 4.13000 264.32
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1300 748019 9300.000 LF | 0.20000 1860.00] 0.17000 1581.00] 0.20000 1860.00
TEMPORARY MARKINGS, PAINT, 4" | | |
1310 748020 22610.000 LF | 0.25000 5652.50] 0.20000 4522.00] 0.28000 6330.80
TEMPORARY MARKINGS, PAINT, 6" | | |
1320 748027 137.000 LF | 3.00000 411.00] 3.50000 479.50] 4.13000 565.81
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1330 748502 362.000 EACH | 24.00000 8688.00| 25.00000 9050.00] 28.90000 10461.80
RAISED/RECESSED PAVEMENT MARKER | | |
1340 748506 5347.000 LF | 0.30000 1604.10] 0.32000 1711.04| 0.32000 1711.04
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
1350 748507 33337.000 LF | 0.40000 13334.80| 0.42000 14001.54| 0.42000 14001.54
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
1360 748508 430.000 LF | 0.50000 215.00| 0.60000 258.00| 0.72000 309.60
| | |
| | |

RESIN PAINT, 8"
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CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1370 748509 2891.000 LF | 1.70000 4914.70] 1.80000 5203.80] 1.03000 2977.73
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1375 748530 10000.000 sF | 1.70000 17000.00 | 1.80000 18000.00 | 1.55000 15500.00
REMOVAL OF PAVEMENT STRIPING | | |
1380 749687 274.000 EACH | 95.00000 26030.00] 67.00000 18358.00| 21.19000 5806.06
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
1390 749688 42.000 EACH | 175.00000 7350.00] 51.00000 2142.00] 36.37000 1527.54
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
1400 749690 10.000 SF | 9.00000 90.00] 35.00000 350.00| 15.48000 154.80
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1410 758000 239.000 sSY | 7.00000 1673.00] 9.00000 2151.00] 3.58000 855.62
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1420 759501 21.000 EAMO | 1500.00000 31500.00] 3950.00000 82950.00 | 2000.00000 42000.00
FIELD OFFICE, SPECIAL, I | | |
1430 760504 14327.000 LF | 0.30000 4298.10] 0.40000 5730.80] 0.15000 2149.05
RUMBLE STRIPS, HOT MIX | | |
1440 760507 74522.000 SYIN | 0.40000 29808.80] 0.80000 59617.60] 1.00000 74522.00
PROFILE MILLING, HOT-MIX | | |
1450 762001 489.000 LF | 1.50000 733.50] 1.25000 611.25] 1.24000 606.36
SAW CUTTING, HOT MIX | | |
1460 762002 2425.000 LF | 5.00000 12125.00| 3.10000 7517.50] 3.87000 9384.75
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1470 763000 LUMP | 350000.00000 350000.00| 156100.00000 156100.00| 171000.00000 171000.00
INITIAL EXPENSE | | |
1480 763500 LUMP | 50000.00000 50000.00] 77500.00000 77500.00 | 33000.00000 33000.00
MAINTENANCE OF TRAFFIC | | |
1490 763501 LUMP | 70000.00000 70000.00 | 75300.00000 75300.00 | 46000.00000 46000.00
CONSTRUCTION ENGINEERING | | |
1500 763503 1000.000 HOUR | 0.80000 800.00] 0.80000 800.00] 0.80000 800.00
TRAINEE | | |
1510 763505 2112.000 HOUR | 75.00000 158400.00] 75.00000 158400.00] 75.00000 158400.00
| | |

TRAFFIC OFFICERS
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CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER : 003 CONTRACT ID : 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT HENSHE
SET-ASIDE
3 ) I ( 4 ) I ( 5 )

(
RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT | |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1520 763508 LUMP | 10000.00000 10000.00| 1500.00000 1500.00| 3000.00000 3000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1530 763509 18.000 EAMO | 500.00000 9000.00 | 60.00000 1080.00| 135.00000 2430.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 5,495,244 .84 $ 5,456,977.76| $ 5,545,622.09
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 7,292,772.84| $ 7,331,503.75] $ 7,441,949.47
DBE GOALS | 10 S| 10 S| 10 S




TYPE F

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/17/09
PAGE 003 -23
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FINAL
CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |A-DEL CONSTRUCTION CO INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 FIXED QUANTITY
| | |
0010 604000 103453.000 LB | 1.50000 155179.50] 1.50000 155179.50| 1.00000 103453.00
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | $ 155,179.50| $ 155,179.50| $ 103, 453.00
—————————————————————————————————————————— e e
SECTION 0002 SPECIALTY ITEMS
| | |
0020 614660 69.000 LF | 167.00000 11523.00] 200.00000 13800.00| 410.00000 28290.00
STEEL CASING PIPE, 24" | | |
0030 614781 157.000 LF | 600.00000 94200.00 | 1250.00000 196250.00| 1280.00000 200960.00
BORE 48" STEEL PIPE CASING | | |
0040 614818 145.000 LF | 300.00000 43500.00 | 600.00000 87000.00 | 850.00000 123250.00
BORE 24" STEEL CASING PIPE | | |
0050 753546 990.000 LF | 117.00000 115830.00] 95.00000 94050.00 | 290.00000 287100.00
INSTALLING SANITARY SEWER (FORCE MAIN), | | |
DIP, 12" | | |
0060 753547 1951.000 LF | 645.00000 1258395.00 | 500.00000 975500.00| 850.00000 1658350.00
INSTALLING SANITARY SEWER (FORCE MAIN), | | |
DIP 30" | | |
SECTION TOTALS | $ 1,523,448.00] $ 1,366,600.00] $ 2,297,950.00
—————————————————————————————————————————— e e
SECTION 0003 ROAD
| | |
0070 201000 LUMP | 56000.00000 56000.00| 160000.00000 160000.00| 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0080 202000 38402.000 CY | 5.00000 192010.00| 10.85000 416661.70] 6.90000 264973.80
EXCAVATION AND EMBANKMENT | | |
0090 207000 291.000 CY | 63.00000 18333.00] 50.00000 14550.00 | 15.00000 4365.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0100 208000 1079.000 CY | 10.00000 10790.00| 15.00000 16185.00 | 64.00000 69056.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0110 209001 3685.000 CY | 13.00000 47905.00 | 12.50000 46062.50 | 30.00000 110550.00
BORROW, TYPE A | | |
0120 209003 1250.000 CY | 21.00000 26250.00| 15.00000 18750.00 | 15.00000 18750.00
BORROW, TYPE C | |
0130 209006 28846.000 CY | 10.00000 288460.00| 11.50000 331729.00] 11.50000 331729.00
| | |

BORROW,
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0140 210000 1181.000 CY | 18.50000 21848.50] 20.00000 23620.00] 15.00000 17715.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0150 211000 LUMP | 53000.00000 53000.00| 200000.00000 200000.00| 4000.00000 4000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0160 212000 5463.000 CY | 7.50000 40972.50| 13.00000 71019.00]| 2.00000 10926.00
UNDERCUT EXCAVATION | | |
0170 250000 6630.000 CY | 5.00000 33150.00] 5.00000 33150.00] 1.00000 6630.00
SEDIMENT REMOVAL | | |
0180 251001 10683.000 LF | 2.75000 29378.25] 2.75000 29378.25] 3.00000 32049.00
REINFORCED SILT FENCE | | |
0190 252000 20.000 EACH | 160.00000 3200.00] 200.00000 4000.00| 150.00000 3000.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0200 254000 169.000 TON | 64.00000 10816.00]| 60.00000 10140.00] 50.00000 8450.00
STONE CHECK DAM | | |
0210 255000 2857.000 cCY | 5.45000 15570.65]| 7.50000 21427.50] 14.00000 39998.00
SEDIMENT TRAP | |
0220 261000 435.000 LF | 13.00000 5655.00 | 35.00000 15225.00| 20.00000 8700.00
TEMPORARY SLOPE DRAIN, 12" | | |
0230 268000 588.000 TON | 44.00000 25872.00] 35.00000 20580.00] 30.00000 17640.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0240 302007 5189.000 CY | 49.00000 254261.00] 45.00000 233505.00] 48.30000 250628.70
GRADED AGGREGATE BASE COURSE, TYPE B | |
0250 302500 265.000 TON | 32.00000 8480.00| 40.00000 10600.00]| 30.00000 7950.00
DELAWARE NO. 3 STONE | | |
0260 401645 2559.000 TON | 64.40000 164799.60] 66.00000 168894.00] 68.00000 174012.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0270 401648 2987.000 TON | 57.40000 171453.80] 65.00000 194155.00] 65.00000 194155.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0280 401663 5960.000 TON | 56.00000 333760.00] 55.00000 327800.00] 62.00000 369520.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0281 401666 60.000 TON | 65.00000 3900.00] 80.00000 4800.00| 150.00000 9000.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0282 401667 120.000 TON | 60.00000 7200.00| 70.00000 8400.00| 150.00000 18000.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
| | |

PATCHING



GROUND MOUNT BREAKAWAY TYPE SIGN
SUPPORTS AND FOUNDATION
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—————————————————————————————————————————— e
0290 401708 4028.000 TON | 66.00000 265848.00| 66.00000 265848.00| 68.00000 273904.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0293 503001 135.000 SY | 185.00000 24975.00| 225.00000 30375.00] 185.00000 24975.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0294 503006 120.000 EACH | 20.00000 2400.00 | 20.00000 2400.00 | 22.00000 2640.00
DOWEL BARS | | |
0295 503503 1350.000 SYIN | 5.65000 7627.50 | 5.65000 7627.50| 5.65000 7627.50
PATCHING CONCRETE | | |
0310 602001 40.000 CY | 1005.00000 40200.00 | 850.00000 34000.00| 650.00000 26000.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0320 602007 55.000 CY | 1375.00000 75625.00 | 1275.00000 70125.00 | 950.00000 52250.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
ABOVE FOOTING, CLASS A | | |
0330 602011 70.000 CY | 530.00000 37100.00| 700.00000 49000.00 | 260.00000 18200.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS A | | |
0340 602013 255.000 CY | 795.00000 202725.00] 770.00000 196350.00| 700.00000 178500.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0350 602015 85.000 CY | 1165.00000 99025.00 | 1065.00000 90525.00 | 600.00000 51000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0360 602017 35.000 CY | 1480.00000 51800.00| 1850.00000 64750.00 | 1400.00000 49000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0370 602553 2840.000 SF | 68.65000 194966.00| 55.00000 156200.00| 50.00000 142000.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 1 | | |
0380 602646 6000.000 SF | 4.35000 26100.00| 4.35000 26100.00| 4.50000 27000.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0390 605002 LUMP | 580000.00000 580000.00| 500000.00000 500000.00|] 510000.00000 510000.00
STEEL STRUCTURES | |
0400 605501 LUMP | 51450.00000 51450.00| 42800.00000 42800.00 | 44150.00000 44150.00
| | |
| | |
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CALL ORDER : 003 CONTRACT 1ID 24-122-03.01 COUNTIES : KENT
LETTING DATE : 08/18/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
|DAISY CONSTRUCTION COMPANY |A-DEL CONSTRUCTION CO INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0430 605581 18.000 EACH | 60.00000 1080.00| 655.00000 11790.00] 750.00000 13500.00
ELASTOMERIC BRIDGE BEARING PAD | | |
0440 605647 95.000 LF | 460.00000 43700.00]| 350.00000 33250.00] 340.00000 32300.00
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
/2" | | |
0450 606504 100.000 LF | 265.00000 26500.00] 375.00000 37500.00] 550.00000 55000.00
ALUMINUM HANDRAIL | | |
0460 608000 555.000 TON | 48.00000 26640.00] 45.00000 24975.00| 30.00000 16650.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL| | |
0470 612022 848.000 LF | 50.00000 42400.00]| 39.00000 33072.00] 19.40000 16451.20
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0480 612023 120.000 LF | 60.00000 7200.00| 48.00000 5760.00 | 35.00000 4200.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0490 612205 229.000 LF | 82.00000 18778.00]| 82.00000 18778.00]| 73.00000 16717.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0500 612215 137.000 LF | 200.00000 27400.00] 200.00000 27400.00] 187.00000 25619.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
38"X60", CLASS IV | | |
0510 612218 170.000 LF | 158.00000 26860.00] 165.00000 28050.00] 151.00000 25670.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
34"X53", CLASS IV | | |
0520 612220 199.000 LF | 138.00000 27462.00] 125.00000 24875.00] 115.00000 22885.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
29"X45", CLASS IV | | |
0530 612529 2035.000 LF | 1.60000 3256.00] 1.75000 3561.25]| 1.65000 3357.75
PIPE VIDEO INSPECTION | | |
0540 617002 1.000 EACH | 785.00000 785.00] 575.00000 575.00| 500.00000 500.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0550 617003 2.000 EACH | 900.00000 1800.00| 725.00000 1450.00]| 660.00000 1320.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0560 617005 2.000 EACH | 1145.00000 2290.00] 900.00000 1800.00| 800.00000 1600.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0570 617164 1.000 EACH | 1900.00000 1900.00 1550.00000 1550 1500.00000 1500.00

REINFORCED CONCRETE FLARED END SECTION, |
19" X 30" |

.00
|
|
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CONTRACT TITLE SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION
CALL ORDER 003 CONTRACT ID 24-122-03.01 COUNTIES KENT
LETTING DATE 08/18/09 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |A-DEL CONSTRUCTION CO INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0580 617169 1.000 EACH | 5000.00000 5000.00 | 5225.00000 5225.00 | 5400.00000 5400.00
REINFORCED CONCRETE FLARED END SECTION, | | |
38" X 60" | | |
0590 617171 2.000 EACH | 2800.00000 5600.00 | 2450.00000 4900.00 | 2500.00000 5000.00
REINFORCED CONCRETE FLARED END SECTION, | | |
29" X 45" | | |
0600 701011 330.000 LF | 20.00000 6600.00 | 35.50000 11715.00]| 23.00000 7590.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0610 705001 922.000 SF | 4.25000 3918.50] 5.50000 5071.00 | 5.25000 4840.50
P.C.C. SIDEWALK, 4" | | |
0620 705002 4087.000 SF | 5.00000 20435.00| 6.75000 27587.25] 6.60000 26974.20
P.C.C. SIDEWALK, 6" | | |
0630 708050 2.000 EACH | 2520.00000 5040.00 | 2350.00000 4700.00 | 1600.00000 3200.00
DRAINAGE INLET, 34" X 18" | | |
0640 708052 3.000 EACH | 2710.00000 8130.00| 2650.00000 7950.00 | 1700.00000 5100.00
DRAINAGE INLET, 48" X 30" | | |
0650 708054 2.000 EACH | 3585.00000 7170.00 | 3700.00000 7400.00 | 2500.00000 5000.00
DRAINAGE INLET, 66" X 30" | | |
0660 708055 1.000 EACH | 3700.00000 3700.00| 3800.00000 3800.00 | 2600.00000 2600.00
DRAINAGE INLET, 66" X 48" | | |
0670 708056 1.000 EACH | 3925.00000 3925.00| 4700.00000 4700.00 | 3500.00000 3500.00
DRAINAGE INLET, 66" X 66" | | |
0680 708059 1.000 EACH | 5400.00000 5400.00 | 5850.00000 5850.00 | 4500.00000 4500.00
DRAINAGE INLET, 72" X 72" | | |
0690 708111 1.000 EACH | 2925.00000 2925.00 | 2500.00000 2500.00 | 1900.00000 1900.00
MANHOLE, 48" X 30" | | |
0700 708563 LUMP | 1220.00000 1220.00| 2475.00000 2475.00 | 1000.00000 1000.00
PERSONNEL GRATE FOR PIPE INLET | | |
0710 710502 1.000 EACH | 1100.00000 1100.00| 2500.00000 2500.00 | 600.00000 600.00
ADJUSTING CATCH BASINS | | |
0720 712005 862.000 SY | 37.35000 32195.70| 25.00000 21550.00| 34.00000 29308.00
RIPRAP, R-4 | | |
0725 712020 565.000 TON | 47.50000 26837.50| 37.00000 20905.00| 40.00000 22600.00
RIPRAP, R-4 | | |
0730 713003 980.000 SY | 3.00000 2940.00 | 3.00000 2940.00 | 1.00000 980.00
GEOTEXTILES, RIPRAP | | |
0740 715004 300.000 LF | 35.00000 10500.00 | 55.00000 16500.00 | 28.00000 8400.00
| | |

PERFORATED PIPE UNDERDRAINS, 12"
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—————————————————————————————————————————— o
0750 720050 3580.000 LF | 15.00000 53700.00| 15.50000 55490.00| 15.25000 54595.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0760 720051 150.000 LF | 25.00000 3750.00 | 23.00000 3450.00 | 22.50000 3375.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0770 720501 68.000 EACH | 290.00000 19720.00| 255.00000 17340.00| 210.00000 14280.00
CRASH CUSHION (SAND BARRELS) | | |
0780 720517 8.000 EACH | 15315.00000 122520.00] 25000.00000 200000.00| 13700.00000 109600.00
IMPACT ATTENUATOR, TYPE I | | |
0790 720527 19000.000 EADY | 0.22000 4180.00 | 0.20000 3800.00 | 0.15000 2850.00
PLASTIC DRUMS | |
0800 720552 93.000 EACH | 20.00000 1860.00| 17.50000 1627.50| 15.00000 1395.00
REFLECTOR PANELS | |
0810 720567 4541.000 LF | 20.00000 90820.00 | 15.50000 70385.50 | 18.00000 81738.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0820 720585 2.000 EACH | 2007.00000 4014.00| 2050.00000 4100.00| 2000.00000 4000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0830 720586 3.000 EACH | 1795.00000 5385.00 | 2125.00000 6375.00 | 2100.00000 6300.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0840 720588 2.000 EACH | 3900.00000 7800.00 | 4150.00000 8300.00| 4100.00000 8200.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
0850 725002 10.000 EACH | 1695.00000 16950.00| 1450.00000 14500.00 | 1425.00000 14250.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0860 727500 3.000 EACH | 420.00000 1260.00| 350.00000 1050.00| 500.00000 1500.00
MONUMENTS | | |
0870 732002 5076.000 SY | 3.00000 15228.00 | 4.50000 22842.00| 0.75000 3807.00
TOPSOIL, 6" DEPTH | | |
0880 732509 284.000 CY | 75.00000 21300.00| 95.00000 26980.00| 60.00000 17040.00
BIORETENTION SOIL, MIX I | | |
0890 733002 110172.000 SY | 0.80000 88137.60| 1.25000 137715.00] 0.50000 55086.00
TOPSOILING, 6" DEPTH | | |
0900 734013 115248.000 SY | 0.26000 29964.48| 0.27000 31116.96| 0.18000 20744 .64
PERMANENT GRASS SEEDING, DRY GROUND | | |
0910 734017 10000.000 SY | 0.22000 2200.00 | 0.20000 2000.00 | 0.30000 3000.00
| | |

TEMPORARY GRASS SEEDING, DRY GROUND
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0920 735006 2312.000 sSY | 0.37000 855.44| 0.25000 578.00| 0.40000 924.80
MULCHING, STRAW | | |
0930 735501 5.000 ACRE | 200.00000 1000.00] 535.00000 2675.00] 150.00000 750.00
HERBICIDE APPLICATION, NOXIOUS WEEDS | | |
0940 735533 13189.000 sY | 1.75000 23080.75] 1.55000 20442 .95| 1.75000 23080.75
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0950 735535 36184.000 sY | 1.75000 63322.00| 1.75000 63322.00| 1.75000 63322.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0970 742501 1664.000 HOUR | 33.92000 56442 .88 33.92000 56442 .88 33.92000 56442.88
FLAGGER, KENT COUNTY, STATE | | |
0980 742515 312.000 HOUR | 49.18000 15344.16| 49.18000 15344.16/| 49.18000 15344.16
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0990 743003 350.000 EADY | 25.00000 8750.00] 30.00000 10500.00| 15.00000 5250.00
ARROWPANELS, TYPE C | | |
1000 743500 788.000 EADY | 0.45000 354.60| 0.20000 157.60] 0.35000 275.80
WARNING LIGHTS, TYPE A | | |
1010 743501 4500.000 EADY | 1.05000 4725.00] 0.90000 4050.00] 0.55000 2475.00
WARNING LIGHTS , TYPE B | | |
1020 743504 40.000 EACH | 210.00000 8400.00| 200.00000 8000.00| 200.00000 8000.00
WARNING SIGNS | |
1030 743506 3000.000 EADY | 1.60000 4800.00] 1.00000 3000.00] 0.80000 2400.00
TEMPORARY BARRICADES, TYPE III | | |
1040 743514 340.000 EADY | 80.00000 27200.00| 60.00000 20400.00] 55.00000 18700.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
1050 743525 4406.000 EADY | 2.15000 9472.90| 3.75000 16522.50| 1.25000 5507.50
TEMPORARY WARNING SIGNS | | |
1060 743537 380.000 EADY | 200.00000 76000.00 | 125.00000 47500.00 | 100.00000 38000.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
1070 744502 13.000 EACH | 380.00000 4940.00] 385.00000 5005.00] 650.00000 8450.00
CONDUIT JUNCTION WELL, COMMUNICATIONS | | |
1075 744506 5.000 EACH | 2115.00000 10575.00| 2125.00000 10625.00 | 1550.00000 7750.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1080 744520 15.000 EACH | 603.00000 9045.00| 605.00000 9075.00] 650.00000 9750.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1085 744523 11.000 EACH | 898.00000 9878.00| 905.00000 9955.00 1250.00000 13750.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
| | |

1/2"™ PRECAST CONCRETE
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—————————————————————————————————————————— e
1086 745521 400.000 LF | 21.00000 8400.00 | 20.50000 8200.00 | 2.50000 1000.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1090 745524 8130.000 LF | 8.30000 67479.00 | 8.35000 67885.50 | 2.00000 16260.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1095 745525 275.000 LF | 10.25000 2818.75]| 10.30000 2832.50]| 11.50000 3162.50
SUPPLY OF 4" GALVANIZED STEEL CONDUIT | | |
1100 745526 5300.000 LF | 6.65000 35245.00] 6.70000 35510.00] 8.40000 44520.00
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
1105 745527 850.000 LF | 12.00000 10200.00| 11.25000 9562.50 | 6.80000 5780.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1110 745542 850.000 LF | 16.00000 13600.00| 16.00000 13600.00| 19.00000 16150.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1120 745544 9075.000 LF | 2.05000 18603.75]| 2.10000 19057.50| 5.50000 49912.50
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1125 745550 500.000 LF | 20.00000 10000.00| 20.50000 10250.00 | 20.00000 10000.00
INSTALLATION OF BRIDGE-MOUNTED CONDUIT | | |
FROM WORK AREA BELOW BRIDGE DECK | | |
1130 746513 5241.000 LF | 1.10000 5765.10 | 1.15000 6027.15]| 0.33000 1729.53
CABLES, 1/#8 AWG | | |
1140 746516 1.000 EACH | 1535.00000 1535.00| 1550.00000 1550.00 | 1250.00000 1250.00
SERVICE INSTALLATION | | |
1150 746519 33.000 EACH | 3078.00000 101574.00] 3100.00000 102300.00] 4000.00000 132000.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 40' POLE | | |
1160 746591 1160.000 EADY | 45.00000 52200.00| 45.00000 52200.00| 60.00000 69600.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1180 746716 1.000 EACH | 2400.00000 2400.00 | 2350.00000 2350.00 | 740.00000 740.00
ELECTRIC SERVICE ON PEDESTAL | | |
1190 746723 27300.000 LF | 0.34000 9282.00 | 0.34000 9282.00| 0.33000 9009.00
SUPPLY OF #8 THWN STRANDED COPPER | | |
1200 746782 43700.000 LF | 0.17000 7429.00 | 0.17000 7429.00 | 0.42000 18354.00
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
1210 746783 160000.000 LF | 0.05000 8000.00 | 0.04000 6400.00 | 0.21000 33600.00
| | |
| | |

IN EXISTING EMPTY CONDUIT



PERMANENT PAVEMENT STRIPING, EPOXY
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1220 746811 33.000 EACH | 1280.00000 42240.00 | 1300.00000 42900.00 | 475.00000 15675.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | |
1230 746812 33.000 EACH | 967.00000 31911.00] 975.00000 32175.00] 42.00000 1386.00
INSTALLATION OR REMOVAL OF LIGHTINGMAST | | |
ARM | | |
1240 746815 33.000 EACH | 386.00000 12738.00| 390.00000 12870.00 | 200.00000 6600.00
INSTALLATION OF LUMINAIRE | | |
1245 746847 2.000 EACH | 2535.00000 5070.00] 2550.00000 5100.00] 2200.00000 4400.00
POLE BASE, TYPE 3 | | |
1250 746852 35.000 EACH | 635.00000 22225.00] 650.00000 22750.00] 875.00000 30625.00
POLE BASE, TYPE 6 | | |
1260 747505 3.000 EACH | 640.00000 1920.00] 650.00000 1950.00] 135.00000 405.00
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | | |
1270 747506 5.000 EACH | 1475.00000 7375.00] 1500.00000 7500.00 1300.00000 6500.00
CABINET BASE | |
1280 747509 1.000 EACH | 9000.00000 9000.00] 9000.00000 9000.00] 9500.00000 9500.00
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
1290 748015 64.000 SF | 13.00000 832.00] 4.25000 272.00| 13.00000 832.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1300 748019 9300.000 LF | 0.15000 1395.00] 0.20000 1860.00] 0.16000 1488.00
TEMPORARY MARKINGS, PAINT, 4" | | |
1310 748020 22610.000 LF | 0.17000 3843.70] 0.29000 6556.90| 0.18000 4069.80
TEMPORARY MARKINGS, PAINT, 6" | | |
1320 748027 137.000 LF | 4.00000 548.00 | 4.25000 582.25| 3.30000 452.10
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1330 748502 362.000 EACH | 23.50000 8507.00] 29.75000 10769.50| 23.50000 8507.00
RAISED/RECESSED PAVEMENT MARKER | | |
1340 748506 5347.000 LF | 0.30000 1604.10] 0.33000 1764.51| 0.30000 1604.10
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
1350 748507 33337.000 LF | 0.40000 13334.80| 0.44000 14668.28 | 0.40000 13334.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
1360 748508 430.000 LF | 0.60000 258.00| 0.75000 322.50] 0.55000 236.50
| | |
| | |

RESIN PAINT, 8"
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1370 748509 2891.000 LF | 1.70000 4914.70] 1.06000 3064.46| 1.75000 5059.25
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1375 748530 10000.000 sF | 1.58000 15800.00| 2.00000 20000.00] 1.75000 17500.00
REMOVAL OF PAVEMENT STRIPING | | |
1380 749687 274.000 EACH | 80.00000 21920.00] 75.00000 20550.00] 105.00000 28770.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
1390 749688 42.000 EACH | 45.00000 1890.00] 75.00000 3150.00] 185.00000 7770.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
1400 749690 10.000 SF | 20.00000 200.00| 150.00000 1500.00] 10.00000 100.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1410 758000 239.000 sSY | 21.00000 5019.00] 15.00000 3585.00] 15.00000 3585.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1420 759501 21.000 EAMO | 4175.00000 87675.00 | 4600.00000 96600.00 | 1500.00000 31500.00
FIELD OFFICE, SPECIAL, I | | |
1430 760504 14327.000 LF | 0.14000 2005.78] 0.60000 8596.20] 0.65000 9312.55
RUMBLE STRIPS, HOT MIX | | |
1440 760507 74522.000 SYIN | 0.39000 29063.58]| 0.65000 48439.30| 0.88000 65579.36
PROFILE MILLING, HOT-MIX | | |
1450 762001 489.000 LF | 2.00000 978.00] 2.00000 978.00] 1.50000 733.50
SAW CUTTING, HOT MIX | | |
1460 762002 2425.000 LF | 2.75000 6668.75]| 4.00000 9700.00| 2.60000 6305.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1470 763000 LUMP | 500000.00000 500000.00| 250000.00000 250000.00| 400000.00000 400000.00
INITIAL EXPENSE | | |
1480 763500 LUMP | 50000.00000 50000.00| 100000.00000 100000.00] 50000.00000 50000.00
MAINTENANCE OF TRAFFIC | | |
1490 763501 LUMP | 170000.00000 170000.00] 100000.00000 100000.00] 85000.00000 85000.00
CONSTRUCTION ENGINEERING | | |
1500 763503 1000.000 HOUR | 0.80000 800.00] 0.80000 800.00] 0.80000 800.00
TRAINEE | | |
1510 763505 2112.000 HOUR | 75.00000 158400.00] 75.00000 158400.00] 75.00000 158400.00
| | |

TRAFFIC OFFICERS
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—————————————————————————————————————————— e
1520 763508 LUMP | 12000.00000 12000.00| 15000.00000 15000.00 | 3000.00000 3000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1530 763509 18.000 EAMO | 450.00000 8100.00| 300.00000 5400.00 | 300.00000 5400.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 6,309,337.32]| $ 6,611,294.05]| 5,839,237.67
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 7,987,964.82| $ 8,133,073.55] 8,240,640.67
DBE GOALS | 10 S| 10 S| 10 S




